
 
Addendum # 1  Page 1 of 1 

Date:  August 26, 2020 

City of Douglasville 

Request for Proposals 

Renovation of 8578 Club Drive# 2020-003 

 

1. Changes to the RFP: 

a. Page 10 – The scope for Building 1 demolition was modified as follows: 

i. Addendum No. 1 - Interior partitions shall be demolished and removed from site.   

ii. Addendum No. 1 - Existing Restroom shall be demolished in it’s entirety.  All utilities 

shall be cut off and all floor penetrations sealed with grout. 

b. Page 12 – An allowance of $15,000 was added to the bid form to account for structural 

modifications to the structural frame in Building 1. 

2. Responses to Bidders Questions 

Question 

Number 
QUESTION RESPONSE 

1 

Can there be a 2nd walk through for 

subcontractors to view site? If yes, Please 

give ample notice to schedule.   

Contractors can visit site on their own schedule.  Please 

send additional site visit requests to 

procurementcd@douglasvillega.gov  please provide 2 

days’ notice. 

2 

Please verify that all trees and wood lean 

to structures, conex's and general debris 

around the sides and rear of the 

maintenance bldg. will be removed by 

others prior to start of work. 

Lean to structures at the rear of the Maintenance 

Building shall be removed as part of the contractor’s 

scope.  Buildings will be cleaned out prior to contractor 

mobilization. 

3 
Has abatement survey been done in 

either bldg.? I.E VCT in admin bldg. 

Successful bidder shall perform asbestos survey as part 

of design. 

4 

What is expectation of pressure washing 

& stain removal of the Maintenance bldg 

slab. Oil stains that have soaked in for 

many years will not be able to be 

removed. 

Pressure cleaning is intended to remove surface debris 

and stains.   

5 

What is the intended occupancy of the 

maintenance building?  Can the restroom 

in the Maintenance Building be closed 

and not rebuilt as a value engineering 

option? 

Intended occupancy is Storage (Group S) 

The restroom in the maintenance building shall be 

demolished and not re-built. 

6 
Is there an allowance for structural frame 

repairs for the maintenance building? 

Bidders shall carry an allowance of $15,000 for structural 

modifications. 

 

End of Addendum No. 1 
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1. GENERAL PROJECT INFORMATION AND BACKGROUND: The City of Douglasville (the “City”) is 

seeking proposals to design and construct the renovation of two buildings at 8578 Club Drive. 

The City has hired Comprehensive Program Services, (“CPS”) as owner’s representative to 

facilitate the renovation. 

 

2. CONTRACT DURATION: The successful proposer shall complete the project in not more than 6 

months from date of notice to proceed by the City. Liquidated damages shall be assessed at 

the rate of $300.00 per day for failure to complete the project on time.  

 

3. SCOPE OF SERVICES: The project includes but is not limited to the following: 

 

Design Services 

1. Prepare drawings for the renovation of the pre-engineered metal building. 

a. Construction details required to re-skin, re-roof, and bring the Pre-Engineered 

Garage up to current building code.  See Exhibit A for Scope Details. 

2. Existing Maintenance Office Details Required 

a. Demolition and infill of the existing chimney to below roof level 

3. Submit drawings for permit review and approval from the City. 

 

Construction Phase 

1. Obtain all permits required for the work. 

2. Supply or retain the services of design professionals required to produce any drawings 

required to satisfy permit requirements, including but not limited to the metal building 

renovation. 

3. Maintain on-site staff for construction management. 

4. Develop and maintain a detailed schedule (CPM) including delivery, approvals, 

inspection, testing, construction, and occupancy. 

5. Conduct and record job meetings. 

6. Maintain a system for review and approval of shop drawings. 

7. Maintain records and submit bi-weekly reports and formal monthly reports to CPS and 

the City. 

8. Maintain quality control and ensure conformity to plans. 

9. Provide cost control through progress payment review and verifications according to the 

approved schedule and contract amounts. 

10. Develop as-built drawings and deliver to CPS for inclusion into a to record set be 

submitted to the City for maintenance and operations use.  

11. Coordinate post-completion activities, including the assembly of guarantees, manuals, 
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close-out documents, training, and the City’s final acceptance. 

Warranty Phase 

1. Coordinate and monitor the resolution of remaining “punch-list” items. 

2. Coordinate, monitor and resolve all warranty issues to the satisfaction of the City during 

the one-year general warranty period and as extended. 

All local, county, state, and federal codes and regulations must be followed, with particular 

emphasis on Building Codes, Life Safety Codes, and the Americans with Disabilities Act. 

When a contract is executed between the City and the successful proposer (“Contractor”), the 

Contractor shall name a project team, and the Contractor may not change or substitute team 

members, including any consultant, without a written contract amendment. 

4. PROCUREMENT PROCESS AND INFORMATION 

a. Request for Proposal Documents 

All RFP documents are available in electronic format at the City’s website at 

www.douglasvillega.gov.  

b. Availability of Request for Proposal 

This RFP is available free of charge. 

c. Request for Information 

All requests for information and clarifications regarding this project shall refer to the above 

invitation name of “Renovation of 8578 Club Drive” and be submitted via e-mail to 

procurementcd@douglasvillega.gov no later than August 21, 2020 at 4:00 PM. Questions  and 

answers will be issued in the form of an addendum to all interested and will be available on 

the city’s website (under RFPs/RFQs), www.douglasvillega.gov. It is the proposer’s 

responsibility to check the website for any addenda issued for this RFP. 

d. Pre-proposal Meeting, Site Visit and Existing Documents Review  

 

A mandatory pre-proposal Conference will be held August 11, 2020 at 1:00 PM, at 8578 

Club Drive, Douglasville, GA 30134. All firms intending to respond to this Request for 

Proposal must attend. 
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e. Communication 

From the issue date of this (RFP) solicitation until a successful proposer is selected and 

announced, proposers are forbidden to communicate about this solicitation or this project 

for any reason with any members of the City administration and government, except for 

submission of questions as instructed in the RFP, or during the pre-proposal conference. 

For violation of this provision, the City reserves the right to reject the proposal of the 

offending proposer. 

 

f. RFP Timeline 

 

RFP ESTIMATED TIMELINE 

City issues public advertisement of RFP August 3, 2020  

Pre-proposal meeting with site visit following August 11, 2020 1:00 PM 

Deadline for written questions/requests for clarification August 21, 2020 at 4:00PM 

Publish responses to questions August 26, 2020 

Deadline for submission of Proposals  September 4, 2020, 3:00pm 

Interviews by Selection Committee (If Required) Week of September 7 

Selection recommendation to City Council for approval TBD 

  
g. Submittal Date and Information 

All proposals must be delivered to the City of Douglasville, 6695 Church Street, Douglasville 

Georgia 30134, no later than September 4, 2020 at 2:00 PM. Any proposal received after 

that time will not be considered for award. 

1. Submit one signed (1) original, three (3) paper copies and one (1) electronic copy-thumb 

drive to the City front desk at the above address, in a sealed envelope, clearly addressed 

and labeled as follows: 

Attn:  Marcus Thompson, 6695 Church Street, Douglasville GA 30134 

RFP #2020 -003:  Renovation of 8578 Club Drive 

2. Also submit an electronic copy of the complete package in pdf format 5MB in size or less in a 

CD or thumb drive, or via email to: procurementcd@douglasvillega.gov. The electronic 

submittal must also include a reference to Renovation of 8578 Club Drive. The entire 

submittal should be submitted as one (1) file. Please do not submit individual documents or 

sections separately. 

It is the sole responsibility of the proposer to assure delivery by the specified deadlines to the 

correct location; the City cannot accept responsibility for incorrect delivery, regardless of 

reason. 



Page 5 of 24 
 

Submittal envelopes will be stamped with date and time of reception and this is the 

information that will be considered to determine timely submittals, not the required 

electronic versions submitted via e-mail. No submittals will be accepted after the date and 

time stipulated above. 

A list of firms submitting responsive proposals will be available on City of Douglasville 

RFP/RFQ webpage after stated deadline. 

Every proposal shall include a proposed price for all labor and materials, including the cost of 

payment bond and performance bond, as well as unclassified site work. Proposals shall be 

accompanied by a bid bond in an amount of 5% of the proposed price. A performance bond 

and a payment bond, each in the amount of 100% of the contract sum and for the term of the 

contract, will be required from the successful proposer. Proposals may not be withdrawn 

for a period of 60 days after the due date for receipt of proposals. 

All proposals must be accompanied by a Certificate of Insurance to include General Liability 

Insurance with limits of no less than $1 million per occurrence and $2 million aggregate, and a 

general liability umbrella policy with a limit of no less than $10 million aggregate; Worker’s 

Compensation coverage as provided by Georgia law; Temporary Facilities and Equipment, and 

Builder’s Risk Insurance. All bonds and insurance policies shall be written by surety companies 

with an overall A.M. Best rating of A- (Excellent) or better, and which is listed in the U.S. 

Treasury Circular 570, and also which are licensed to do business in the State of Georgia. Said 

policies shall provide for jurisdiction and venue in Douglas County, Georgia, for resolution of 

any disputes. 

 

Proposals may be withdrawn by written or email request, provided such withdrawals are 

received prior to the time and date of the opening. Prior to notice to proceed, Contractor 

shall present a liability insurance certificate naming the City of Douglasville as an additional 

insured.  Contractor shall be responsible for all injuries or damages of any kind resulting from 

work, to persons or property arising from the contract.    

 

All expenses for preparing and submitting responses are the sole cost of the party submitting 

the response. The City is not obligated to any party to reimburse such expenses. All 

submittals upon receipt become the property of the City. Labeling information provided in 

submittals “proprietary” or “confidential” or any other designation of restricted use will not 

protect the information from public view. Subject to the provisions of the Open Records Act, 

the details of the proposal documents will remain confidential until final award. 

 

The City reserves the right to waive any and all technicalities, formalities or irregularities. The 

City may reject the proposal of any proposer that has previously failed to perform properly or 
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complete on time, contracts of a similar nature with the City or if the proposer has within the 

last 5 years:  

a. Failed to complete on time a similar contract due to delays caused by the proposer or non-

conforming work performed by the proposer; or   

b. Incurred criminal sanctions against company or any current proposer officer; or  

c. Had its bonding company pay a claim against proposer’s payment or performance bond, 

due to proposer’s failure to perform.          

h. Proposal Response Information.   

Provide the following qualifications information: 

a. Proposer’s Information 

1. Firm name, address, and telephone number 

2. Primary local contact person(s) and telephone number(s) 

3. Total number of firm's local full-time employees 

4. Year firm established 

5. Firm’s billings for the last three fiscal years 

6. Firm's billing for the current fiscal year 

7. Listing and description of all current litigation involving the firm 

8. Listing and description of all litigation history for the local firm since and including 

2015 

9. Copy of the most recent completed years audited financial Statements (Income 

Statement and Balance Sheet) for the firm 

10. Letter of commitment from Surety or sureties regarding bonding capacity and 

availability 

11. If the proposer is an entity, a certificate of existence from the Georgia Secretary of 

State.   

b. Experience: 

1. List of renovation projects completed in the last 5 years.  Include: size, cost, total fee, 

time to complete, description and cost of contractor change orders. Specify which 

projects were similar to facilities of this size and type. 

2. Provide no more than 5 examples of your experience as prime contractor in handling 

renovation projects similar to this project or other public and private projects that 

indicate similar experience.  For each of these projects: 

a) Provide photographs.    

b) Provide an owner reference familiar with your performance on the 

project.  It is the Proposer’s responsibility to ensure that the listed 

contact and phone number are current. 
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c) Provide a reference. 

d) List the individual who served as the Project Executive/Director, Project 

Manager, Superintendent, and Cost Estimator.  Please note whether this 

individual is still employed with your firm. 

3. Provide the two most recent projects your firm has completed.  Include the total 

% change orders and performance relative to the initial project schedule.  For each 

project, provide the name and current phone number of an owner’s representative 

who is familiar with your performance on the project.  

 

c. Statement of firm's capability to absorb additional workload, availability of personnel, 

and commitment to provide services on a timely basis. 

 

d. Staffing Management 

 1. Provide an organizational chart for your proposed team which identifies individual 

names and areas of responsibility. 

2. Please designate the specific individuals to fill the following key roles on your 

team: 

a) Project Executive 

b) Project Manager 

c) Superintendent 

d) Cost Estimator 

e) Other. Please describe, if applicable. 

 

3. Please provide for each of the above personnel: 

a) Current resumes listing relevant project experience. 

b) Percent of time to be committed to this project. 

 

 

4. Please identify the individual who, from project start to finish, will be the leader 

of your construction team and the principal point of contact between your firm and 

the City and CPS and other consultants. This individual’s competence, leadership, 

and ability to achieve customer satisfaction will be heavily considered in the 

selection of the contractor. 

i. Evaluation of proposals and presentation 
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The evaluation by the selection committee will be based on the selection criteria listed below. 

The City will appoint a committee of key staff members (selection committee) to review 

each response to this RFP and provide a rank list of all the proposers.  

1. Staffing – Evaluation of the list of personnel specifically assigned to the proposed project, 

including their qualifications, overall experience and recent experience on projects of 

similar nature and complexity to the proposed project.   Points: 15    

2. Experience/Performance – Review of past performance on City projects or other projects 

of similar nature and complexity as the proposed project; evaluation of client references 

whether included in the proposal response or not; overall responsiveness to City’s needs.   

Points: 25 

3. Approach – Evaluation of the overall understanding of the scope of the proposed project; 

completeness, adequacy and responsiveness to the required information of the request 

for proposals. This should include a preliminary Project schedule by task and milestones 

that will be used to procure the Project. Provide in detail the services your firm will be 

providing.   Points: 10   

4.  Fee Proposal– Points: 50  

The selection committee members will each review the responses to the RFP’s and 

provide a score for each based on the selection criteria above. The selection committee 

will convene and summarize the points earned by each proposer, then establish a list of 

proposers found by the selection committee to have submitted proposals reasonably 

susceptible of being selected for award. The selection committee shall select proposers to 

be invited to provide a presentation of their proposal(s) to the selection committee. 

j. General Conditions 

Upon submission of a bid, the bidder hereby certifies on behalf of his company or 

organization that: 

1. This proposal is genuine and not made in the interest of, or on behalf of, an 

undisclosed person, firm or corporation. 

2. This proposal is not submitted in conformity with any agreement or rules of any 

group, association, organization or corporation. 

3. The proposer has not directly or indirectly induced or solicited any other proposer 

to submit a false or sham proposal. 

4. The proposer has not solicited or induced any person, firm or corporation to refrain 

from proposing. 

5. The proposer has not sought by collusion to obtain for itself any advantages over 

any other proposer or over the City. 
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5. EXHIBITS 

a) Exhibit “A” – Scope of Work Description 

b) Exhibit “B” – Fee Proposal 

c) Exhibit “C” – Bond Attachment   

d) Exhibit “D” - Disclosure Statement 

e) Exhibit “E” - Certification Form 

f) Exhibit “F” - Contractor’s Oath 

g) Exhibit “G” - Contractors and Subcontractors affidavits of compliance with the 

Georgia Security and Immigration Act.  

h) Exhibit “H” – Attach Corporate Certificate of Existence    
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EXHIBIT A:                        Scope of Services 

The City of Douglasville is soliciting proposals for the work as described: 

Building 1 – Former Maintenance Facility for the Douglasville Public Works Department.  The 

building is a pre-engineered metal building used to store, maintain, and repair equipment use by 

the City of Douglasville Public Services Department.  The City is looking to upgrade the building as 

follows: 

• Provide all drawings and design information required to renovate building. 

• Remove and replace the existing building exterior in kind.  Verify existing material gauge 

and finish. 

• Remove and replace all exterior windows, doors, and louvers in kind. 

• Remove and replace all roofing in kind. 

• Once exterior cladding and roofing are removed.  Inspect PEMB frame for any framing 

requiring repair or replacement.  Structural members requiring replacement shall be 

identified and the City notified during design period. 

• Addendum No. 1 - Interior partitions shall be demolished and removed from site.   

• Addendum No. 1 - Existing Restroom shall be demolished in it’s entirety.  All utilities shall 

be cut off and all floor penetrations sealed with grout. 

• Power clean all slabs on grade. 

• Construct a countertop area where workers can use computers, work on paperwork, make 

Phone Calls, etc.  

• All electrical and mechanical services to the facility are to remain.  All new wiring, lighting 

and devices shall meet current electrical code. 

• Construct new electrical room enclosure for electrical service. 

• Install new LED fixtures and bulbs to light levels required for occupancy classification. 

o Low bay side:  Replace tube fixtures with LED shop lighting. 

o High Bay Side:  Re-lamp Existing Fixtures with equivalent LED bulbs.  Replace non-

working fixtures. 

• Replace existing ventilation fans and louvers in high and low bay sides. 

• Install localized industrial ceiling fans over work areas.  Proposal should assume 4 fans. 

• Install new safety grill grates over oil change pit. 

• Verify existing vehicle lift in working order.  Service lift to working condition. 

• Install new unit heaters in low bay and high bay.  Existing heaters may be reused if 

currently functional. 

• As design builder- Contractor will validate budget after design and will at City’s direction 

provide value engineering options to keep costs to a minimum. 

• Add Alternates for Building 1 

o Install new sliding gate with motor and updated keycard entry on City Access 

System  
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Building 2 – Former Public Services Office Building: 

• Clean point and patch exterior brick.  

• Remove exterior windows, replace widow sub framing, and re-install windows, patch and 

paint with proper brick mold to prevent trapping moisture in sub frame. 

• Remove and replace existing roof.  

• Demolish existing chimney and extend new roof to cover demolished chimney. 

• Demolish wall between two offices behind reception area creating one conference 

room/meeting space.  See sketches. 

• Existing building utilities to be protected for re-use. 

• Patch and repaint large new conference room to match other offices. 

• Update break area with new counter, counter tops, sink, soap, and towel dispenser, patch, 

and paint throughout. 

• Remove and replace interior flooring throughout.  

• Repaint interior walls and trim.  

• Replace missing or damaged ceiling tiles.  

• Patch and paint existing dry wall ceilings. 

• Re-lamp or replace existing fixtures with LED bulb equivalent or LED fixtures.  

• Pressure clean and seal basement floor slab.  

• Clean paint and patch walls, ceiling, and floor in existing restroom main floor and 

basement facilities. 

• Update fixtures in first floor and basement restrooms to current equivalent efficient 

fixtures. 

• Install new 50 gallon electric water heater. 

• Replace existing PEX water service pipe with new PVC water service throughout. 

• Add Alternates for Building 2: 

o Demolish old treatment plant piping in basement bathroom, seal pipe ends and 

patch walls. 

o Update basement shower stall to current code and fixtures. 
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EXHIBIT B:                        FEE PROPOSAL 

BASE BID BREAKOUT 

DESCRIPTION OF WORK SCHEDULED VALUE 

Sitework  

Concrete  

Masonry  

Metals  

Addendum No. 1 - Allowance for Structural 

Steel Repair 

$15,000.00

Wood, Plastics, Composites  

Thermal and Moisture Protection  

Doors and Windows  

Finishes  

Specialties  

Equipment  

Furnishings  

Special Construction  

Conveying Equipment  

Fire Suppression  

Plumbing  

Heating, Ventilating, and Air Conditioning 

(HVAC) 

 

Electrical  

Electronic Safety and Security  

 

Design Fee   

General Conditions  

General Requirements  

Builder's Risk Insurance  

General Liability Insurance  

Building Permit  

Performance & Payment Bond  

Contingency  

General Contractors Fee  

GRAND TOTAL    
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EXHIBIT B:                        FEE PROPOSAL (Continued) 

Schedule of Add Alternates 

Building 1:  Install new sliding gate with motor and 

updated keycard entry on City Access System.  

Include all design fees, material, equipment, labor, 

installation, and fees. 

 

  Building 2:  Demolish old treatment plant piping in 

basement bathroom, seal pipe ends and patch walls. 

 

Building 2:  Update basement shower stall to current 

code and fixtures. 
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EXHIBIT C: ATTACH BOND HERE. 
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EXHIBIT D: PROPOSER’S DISCLOSURE STATEMENT 

All proposers should be aware that the project you are submitting a proposal on is a public 

project, and the City of Douglasville is a public agency. Pursuant to the laws, rules and Executive 

Orders of the State of Georgia, the City of Douglasville shall make every effort to avoid even the 

appearance of a conflict of interest or any impropriety in both the selection process for this 

project and the negotiation and performance of any resulting contract. As part of any submittal 

you intend to make for this project, you must include a Disclosure Statement with your 

submittal which answers the following specific questions: 

1. Describe any business transactions occurring within the prior two years between your 

firm and the City of Douglasville or the ultimate end-user of the proposed project. 

<Insert Response Here> 

2. Describe any gift, hospitality, or benefit of any sort that your firm has provided to the City 

of Douglasville or the end-user of the proposed project within the prior one-year period. 

<Insert Response Here> 

 

3. A conflict of interest or potential conflict of interest is defined as any action, decision, or 

recommendation by a person acting in a capacity as a public official, the effect of which is 

or could be to the private monetary or financial benefit or detriment of the person, the 

person’s relative, or any business with which the person or a relative of the person is 

associated. The potential conflict of interest is viewed from the perspective of a reasonable 

person who has knowledge of the relevant facts. Based upon this definition, describe any 

conflict of interest or potential conflict of interest that your firm has with the City of 

Douglasville or the end-user of this project. 

<Insert Response Here> 

This Disclosure Statement should be dated and signed by an authorized signer for the 

proposer and submitted with the submittal. 

 
 

Name of Firm 

 
  

Authorized Signature Date 

 
 

Printed Name and Title of Authorized Signer 
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EXHIBIT E: CERTIFICATION FORM 

 

I,  ___________________, being duly sworn, state that I am  ____(title) of  ____________

 ______________(firm) and hereby duly certify that I have read and understand the information 

presented in the attached proposal and any enclosure and exhibits thereto. 

I further certify that to the best of my knowledge the information given in response to the 

request for proposals is full, complete and truthful. 

I further certify that the proposer and any principal employee of the proposer have not, in the 

immediately preceding five years, been convicted of any crime of moral turpitude or any felony 

offense, nor has had their professional license suspended, revoked or been subjected to 

disciplinary proceedings. 

I further certify that the proposer has not, in the immediately preceding five years, been 

suspended or debarred from contracting with any federal, state or local government agency, 

and further, that the proposer is not now under consideration for suspension or debarment 

from any such agency. 

I further certify that the proposer has not in the immediately preceding five years been defaulted 

in any federal, state or local government agency contract, and further, that the proposer is not 

now under any notice of intent to default on any such contract. 

I acknowledge, agree and authorize, and certify that the proposer acknowledges, agrees and 

authorizes, that the City of Douglasville may, by means that the City of Douglasville deems 

appropriate, determine the accuracy and truth of the information provided by the proposer and 

that the City of Douglasville or their Brokers may contact any individual or entity named in the 

RFP for the purpose of verifying the information supplied therein. 

I acknowledge and agree that all the information contained in the RFP is submitted for the 

express purpose of inducing the City to award a contract. 

A material false statement or omission made in conjunction with this proposal is sufficient cause 

for suspension or debarment from further contracts, or denial of rescission of any contract 

entered into based upon this proposal thereby precluding the firm from doing business with, or 

performing work for, the State of Georgia. In addition, such false statement or omission may 

subject the person and entity making the proposal to criminal prosecution under the laws of the 

State of Georgia of the United States, including but not limited to O.C.G.A. §16-10-20, 18 U.S.C. 

§§1001 or 1341. 
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SWORN AND SUSCRIBED BEFORE ME 

This  (day) of  (month) (year) 

 

 

 

 
 

NOTARY PUBLIC SIGNATURE 

My Commission Expires:  

 

_______________________________________N 

NOTARY SEAL 

Signature
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EXHIBIT F: CONTRACTOR’S BIDDING OATH 

 

We, the undersigned do hereby swear under oath that regarding the subject work, we 

have not violated OCGA subsection 36-91-21(d) by preventing or attempting to prevent 

competition in bidding, by preventing or endeavoring to prevent anyone from making a bid or 

proposal therefor by any means whatever, nor by inducing another to withdraw a bid or 

proposal for the work. 

Further, if the contractor is a partnership, all of the partners and any officer, agent, or 
other person who may have represented or acted for the contractor in bidding for or procuring 
the contract are shown and signed below. If the contractor is a corporation, all officers, agents, 

or other persons who may have acted for or represented the corporation in bidding for 
or procuring the contract are shown and signed below. 

 

 

Sworn or affirmed this _______________day of  _______________, 2020.  

 

Printed name:    

 

 

 

Printed name:    

 

 

 

Printed name:    

 

 

 

Printed name:    
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EXHIBIT G:                    CONTRACTORS AND SUBCONTRACTORS AFFIDAVITS OF COMPLIANCE 

 WITH THE GEORGIA SECURITY AND IMMIGRATION ACT 

 

Georgia Security and Immigration Compliance. 

 

Compliance with the requirements of O.C.G.A. 13-10-91 and Georgia Department of Labor Rule 

300- 10-1-.02 are conditions of this contract. Contractor certifies that it has the following 

number of employees (check one appropriate box): 

 

  500 or more employees, or 

 

  100 or more employees, or 

 

  fewer than 100 employees, 

 

as identified in O.C.G.A. 13-10-91. In the event the Contractor employs or contracts with any 

subcontractor(s) in connection with this contract, the Contractor will secure from the 

subcontractor(s) such subcontractor(s’) indication of the employee-number category 

applicable to the subcontractor. The contractor’s compliance with the requirements of 

O.C.G.A. 13-10-91 and Rule 300-10-1-.02 is attested by the execution of the contractor 

affidavit as shown in Rule 300-10- 1-.07, or a substantially similar contractor affidavit, which 

document is attached to this Contract, and is a part of this Contract. 

 

In the event the Contractor employs or contracts with any subcontractor(s) in connection with 

this contract, the Contractor will secure from such subcontractor(s) attestation of the 

subcontractor’s compliance with O.C.G.A. 13-10-91 and Rule 300-10-1-.02 by the 

subcontractor’s execution of the subcontractor affidavit shown in Rule 300-10-1-.08 or a 

substantially similar subcontractor affidavit, and maintain records of such attestation for 

inspection by the City at any time. Such subcontractor affidavit shall become a part of any 

contractor/subcontractor agreement. 
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CONTRACTOR AFFIDAVIT AND AGREEMENT REGARDING GEORGIA SECURITY AND 

IMMIGRATION COMPLIANCE. 

 

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. 13-

10- 91, stating affirmatively that the individual, firm, or corporation which is contracting with the 

City of Douglasville has registered with and is participating in a federal work authorization 

program* [any of the electronic verification of work authorization programs operated by the 

United States Department of Homeland Security or any equivalent federal work authorization 

program operated by the United States Department of Homeland Security to verify information 

of newly hired employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), 

P.L. 99-603], in accordance with the applicability provisions and deadlines established in 

O.C.G.A. 13-10-91. 

The undersigned further agrees that, should it employ or contract with any subcontractor(s) in 

connection with the physical performance of services pursuant to this contract with the City of 

Douglasville, contractor will secure from such subcontractor(s) similar verification of compliance 

with O.C.G.A. 13-10-91 on the Subcontractor Affidavit provided in Rule 300-10-01-.08 or a 

substantially similar form. Contractor further agrees to maintain records of such compliance and 

provide a copy of each such verification to the City of Douglasville at the time the 

subcontractor(s) is retained to perform such service. 

 

Company ID Number: EEV/Basic Pilot Program* Authorization Date 

 

Name of Contractor Name of Project 

 

City of Douglasville   

Name of Public Employer 

 

Signature by Authorized Officer or Agent Date 

 

 

Printed Name of Authorized Officer/Agent of Contractor 
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Title of Authorized Officer/Agent of Contractor 

 

SUBSCRIBED AND SWORN BEFORE ME ON THIS 

THE DAY OF _, 20   

 

 

Notary Public 

My Commission Expires:   



 
 

SUBCONTRACTOR AFFIDAVIT FOR GEORGIA SECURITY AND IMMIGRATION 

COMPLIANCE. 

 

By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A. 13- 10-91, 

stating affirmatively that the individual, firm or corporation which is engaged in the physical performance 

of services under a contract with (name of contractor)   

  on behalf of the City of Douglasville has registered with and is participating in a 

federal work authorization program* [any of the electronic verification of work authorization 

programs operated by the United States Department of Homeland Security or any equivalent 

federal work authorization program operated by the United States Department of Homeland Security 

to verify information of newly hired employees, pursuant to the Immigration Reform and Control Act 

of 1986 (IRCA), P.L. 99-603], in accordance with the applicability provisions and deadlines established 

in O.C.G.A. 13-10-91. 

 

Company ID Number: EEV/Basic Pilot Program* Authorization Date 

 

 

Name of Subcontractor Name of Project 

 

City of Douglasville   

Name of Public Employer 

 

Signature by Authorized Officer or Agent Date 

 

Printed Name of Authorized Officer/Agent of Subcontractor 

 

Title of Authorized Officer/Agent of Subcontractor 

 

SUBSCRIBED AND SWORN BEFORE ME ON THIS 

THE DAY OF , 20   

 

Notary Public 

My Commission Expires:     



 
 

EXHIBIT H: ATTACH CERTIFICATE OF CORPORATE EXISTENCE HERE.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

 

 

 

 

END of RFP 
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